
Bid type

Q1 Q2 Q3 Q4

1 May. 
2022

REPLACE PLAYGROUND EQUIPMENT 
AND SURFACING, FAC. 202216

NAF Atsugi TBD Replace playground equipment and resurface rubber mat.  

IFB

Design Bid Build (In House)
Estimated ¥200M (¥100/$)
IFB Issue Planned: May 2022

2 May. 
2022

CONSTRUCT NEW VEHICLE WASH 
PAD

NAF Misawa TBD Design and construction of a new vehicle wash pad next to the oil water 
separator tank and connect drainage line to the oil water separator. Simplified 

Acquisition

Design Bid Build (In House)
Estimated ¥20M (¥100/$)
RFP Issue Planned: May 2022

3 Jul. 2022 NAF ATSUGI SMART GRID FOR 
UTILITIES AND FACILITY CONTROLS

NAF Atsugi TBD This Industrial Controls System (ICS) project seeks to build an end-to-end ICS 
encompassing electrical, steam, water, and wastewater utilities and building 
energy management at Naval Air Facility (NAF) Atsugi.

IFB

Design Bid Build (A-E)
Estimated ¥400M (¥100/$)
IFB Issue Planned: July 2022

4 Jul. 2022 TRANSFORMER REPLACEMENT 
B6000, AKASAKI POL DEPOT

CFA Sasebo TBD Replace three PCB containing transformers at the Fleet Hospital Warehouse 
Bldg. 6000 located on the Akasaki POL Depot.

RFP

Design Bid Build (In House)
Estimated ¥15M (¥100/$)
RFP Issue Planned: July 2022

5 Sep. 2022 YSK-3128, REPLACE BUILDING UPS 
SYSTEM

CFA Yokosuka TBD Replace Uninteruptable Power Supply (UPS) system located on basement 
floor in Bldg.3128.

IFB

Design Bid Build (In House)
Estimated ¥200M (¥100/$)
IFB Issue Planned: September 2022

6 Sep. 2022 YSK-1557 Renovate Galley     CFA Yokosuka TBD Upgrade existing Electrical Panel and Interior Wiring System of YSK-1557 to 
accommodate installation of government-furnished "Combination Oven 
Equipment" and replace all Exhaust Fan System. 

RFP

Design Build (In House)
Estimated ¥880M (¥100/$)
RFP Issue Planned: September 2022
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Expected Solicitations to be issued by NAVFAC during JFY 2022
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Anticipated  contracts for JFY 2022 in Japan are as follows.
Listed items are as of March 24, 2022 so actual contract may differ and there may be contracts that are not on the list.
Note: Changed or added items are shown in bold letters and highlighted in yellow.
Cancelled, added or merged projects for the current announcement are marked: ◎, for previous announcement: ○, and in the Bid No ce column, projects that have already been announced are marked: ●


